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Contract No C4/1201 Himatangi Beach Community Sewerage Scheme  

 

   

Revised Price Schedules – March 2012 

SECTION 6 - THE SCHEDULES 

6.1 

THE PRICE SCHEDULE 

This Contract is a Lump Sum Contract with some measureable and provisional items - Refer Cl 2.2 of NZS 
3910.  

Preamble 

The description of work given for the various items in the Price Schedule are not necessarily complete in all 
respects, and reference should be made to the Specification and Drawings which are to be read in conjunction 
with the Schedule. 

The rates and amounts to be inserted in the Price Schedule shall be the full inclusive value of the work 
described under the several items, including all costs and expenses required for all construction of the work 
described and any temporary works, together with all general risks, liabilities and obligations set out or 
implied in the Contract Documents. Unless stated to the contrary within the documents, all volume measures 
are “tight” (in place) measures. 

A rate or amount shall be entered against every item shown in the Price Schedule. The cost of any incidental 
work necessary for the proper completion of the Contract but not shown separately in the Price Schedule shall 
be included in the rate or amount for the item to which it appropriately relates, but if any incidental work 
cannot be readily included under a scheduled item it shall be added to the Price Schedule by the Contractor as 
a new item. Any item left unpriced by the Tenderer will be deemed to be included in the prices tendered for 
other items. 

Additional sand for the construction of the wastewater treatment pond will be available free of charge from an 
area within 4km of the WWTP. The Contractor shall allow for the mining, transportation, stockpiling and 
placement of sand in item 2.3.1 together with reinstatement to pasture of the mined area. The Principal will 
obtain any necessary Resource Consents. 

All Mechanical and Electrical items and associated civil works will be procured directly by the Principal. 
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Tenderers shall enter quantities of pipework under items 2.2.2.1 to 12. 

Summary of Amounts  

ITEM 

AMOUNT 

 SUB-TOTAL SEPARABLE PORTION A – DESIGN PHASE 

 

 SUB-TOTAL SEPARABLE PORTION B – SUPPLY AND CONSTRUCTION PHASE 

 

 SUB-TOTAL SEPARABLE PORTION C – SUPPLY AND INSTALLATION ON-LOT 

 

FACILITIES CONSTRUCTION PHASE 

 SUB-TOTAL SEPARABLE PORTION D – ONGOING SUPPLY AND INSTALLATION   

OF ON-LOT FACILITIES 

 SUB-TOTAL UNSCHEDULED ITEMS (TENDERER TO SPECIFY) 

 

TOTAL  AMOUNT OF TENDER 

$ 

 

 

Signature    

 

Name of Tenderer 

  

 

Date    

 



[bookmark: 3][image: ]

[Type text] 

Contract No C4/1201 Himatangi Beach Community Sewerage Scheme  

 

   

Revised Price Schedules – March 2012 

PRICE SCHEDULE 

HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

1.0 SEPARABLE PORTION A – DESIGN PHASE 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

 

Design 

 

 

 

 

Undertake comprehensive design and documentation 
of all parts of the wastewater collection, reticulation 
and treatment system. Design to be undertaken in 
three parts 

1.1  Concept Design 

 

 

 

 

 

Concept design with full system description, 

LS 

1 

 

 

preliminary layout, sizes and proposed key 
components. Preliminary analysis, calculations and 
concept design report submit to Principal and meet to 
discuss issues. 

1.2  Developed (80%) Design 

LS 

1 

 

 

Developed design calculations, drawings, specification 
including separate specification for on lot works . 
Product names, suppliers, etc 

Developed design report, submit to Principal and meet 
to discuss issues. 

1.3  100% Design and Documentation 

LS 

1 

 

 

Prepare final construction drawings and specification 
incorporating all agreed issues arising out of items 1.1 
and 1.2. 

Provision of final design report, analysis and 
calculations and PS1 Design Producer Statement 

 

 SUB-TOTAL SEPARABLE PORTION A – DESIGN PHASE 

$ 
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HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

2.0 SEPARABLE PORTION B – SUPPLY AND CONSTRUCTION PHASE 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

2.1  Preliminary and General 

 

1 

 

 

2.1.1  Insurances, bonds, fees, permits, etc  

LS 

1 

 

 

2.1.2  Setting out 

LS 

1 

 

 

2.1.3  Establishment and disestablishment 

LS 

1 

 

 

2.1.4  Engineering Observation oversight by Public 

LS 

1 

 

 

Reticulation Designer at a level to adequately control 
and monitor construction standards and provide 
Producer Statement PS4 on completion 

2.1.5  Provision of all other items required by the 

LS 

1 

 

 

Preliminary and General clauses of the Contract 
Documents or otherwise needed to complete the 
project in accordance with the Contract Documents 

 

 Sub-Total Preliminary and General 

$ 

 

ITEM  DESCRIPTION 

UNIT  QUANTITY RATE 

AMOUNT 

2.2 

Public Reticulation – Separable Portion B 

 

 

 

 

2.2.1  Supply and install rising main boundary kits 

No 

400 

 

 

comprising non-return valve, flushing tee and 
isolation or stop valve, contained within a valve box 
with lid, allow for connection to individual property 
pipework 

2.2.2  Supply and lay reticulation in public streets and other 

 

 

 

 

public areas (berms, parks etc) Allow for valves, tees, 
bends etc to provide services to individual lots.  Pipe 
sizes and lengths to be defined by Contractor 

2.2.2.1  DN 40 by trenching 

m 

 

 

 

2.2.2.2  DN 40 by other method 

m 

 

 

 

2.2.2.3  DN 50 by trenching 

m 

 

 

 

2.2.2.4  DN 50 by other method 

m 

 

 

 

2.2.2.5  DN 63 by trenching 

m 

 

 

 

2.2.2.6  DN 63 by other method 

m 

 

 

 

2.2.2.7  DN 75 by trenching 

m 

 

 

 

2.2.2.8  DN 75 by other method 

m 

 

 

 

2.2.2.7  DN 90 by trenching 

m 

 

 

 

2.2.2.8  DN 90 by other method 

m 

 

 

 

2.2.2.7  DN 110 by trenching 

m 

 

 

 

2.2.2.8  DN 110 by other method 

m 

 

 

 

2.2.2.9  Other size DN ……. by trenching 

m 

 

 

 

2.2.2.10  Other size DN …….by other method 

m 

 

 

 

2.2.2.11  Other size DN ……. by trenching 

m 

 

 

 

2.2.2.12  Other size DN …….by other method 

m 

 

 

 

2.2.3  E/O for reinstatement in public streets 

 

 

 

 

 

Concrete driveway areas  

LS 

1 
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Asphalt driveway areas  

LS 

1 

 

 

 

Grassed areas  

LS 

1 

 

 

 

Concrete footpath areas  

LS 

1 

 

 

 

Bituminous surfaced (chipseal) carriageway areas 

LS 

1 

 

 

 

Bituminous surfaced (chipseal) footpath areas 

LS 

1 

 

 

2.2.4  Supply and lay reticulation from Koputara/Himatangi 

 

 

 

 

Beach Road to proposed treatment facility. Allow for 
valves, tees, bends, stream crossing, all consents for 
stream crossing, and all reinstatement.  Pipe sizes and 
lengths to be defined by Contractor 

2.2.4.1  DN ……. by trenching 

m 

 

 

 

2.2.4.2  DN …….by other method 

m 

 

 

 

2.2.4.3  DN ……. by trenching 

m 

 

 

 

2.2.4.4  DN …….by other method 

m 

 

 

 

2.2.5  Public Pump Station (if required) 

LS 

1 

 

 

Supply and install pump station including operational 
and emergency storage, pumps and all controls and 
instrumentation 

 

 Sub-Total Public Reticulation 

$ 

 

ITEM  DESCRIPTION 

UNIT  QUANTITY  RATE 

AMOUNT 

2.3 

Wastewater Treatment Facility - – Separable 

 

 

 

 

Portion B 

2.3.1  Construct wastewater treatment pond, including 

LS 

1 

 

 

lining as applicable and all associated pipework,  
security fencing and lockable gate, vehicular hard 
standing area as per CPG drawings nos:705434 WW-
01 to 04 

2.3.2  Supply of potable water to the treatment facility 

LS 

1 

 

 

2.3.3  Upgrade existing access way from Lake Road to 

LS 

1 

 

 

proposed treatment facility entrance and construct 
new WWTP site access way. 

 

 Sub-Total Wastewater Treatment facility 

$ 

 

 

 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

2.4 

Commissioning of Public Reticulation - – 

 

 

 

 

Separable Portion B 

2.4.1  Commission all public reticulation and confirm its 

LS 

1 

 

 

operation meets the design standards proposed 

2.4.2  Defects Liability Period 

LS 

1 

 

 

Maintain and operate the public reticulation facilities 
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for the duration of the Defects Liability Period.   

 

 Sub-Total Commissioning Public Works 

$ 

 

SUMMARY 

ITEM  DESCRIPTION 

AMOUNT 

2.1   Sub-Total Preliminary and General 

$ 

2.2   Sub-Total Public Reticulation 

$ 

2.3   Sub-Total Wastewater Treatment facility 

$ 

2.4   Sub-Total Commissioning Public Reticulation 

$ 

 

 SUB-TOTAL SEPARABLE PORTION B – SUPPLY AND CONSTRUCTION PHASE 

$ 
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HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

3.0 SEPARABLE PORTION C – SUPPLY AND INSTALLATION ON-LOT FACILITIES CONSTRUCTION 

PHASE 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

3.1  Preliminary and General - – Separable Portion C 

 

 

 

 

3.1.1  Insurances, bonds, fees, permits, etc  

LS 

1 

 

 

3.1.2  Setting out 

LS 

1 

 

 

3.1.3  Establishment and disestablishment 

LS 

1 

 

 

3.1.4  Provision of all other items required by the 

LS 

1 

 

 

Preliminary and General clauses of the Contract 
Documents or otherwise needed to complete the 
project in accordance with the Contract Documents 

3.1.5  Community and property owner liaison 

LS 

1 

 

 

 

 Sub-Total- Preliminary and General 

$ 

 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

3.2 

On lot Works – Separable Portion C 

 

 

 

 

3.2.1  Supply and delivery to site of packaged domestic 

 

 

 

 

sewage pump station or package pre-treatment units 
(as applicable) complete with holding tank with lid, 
pump,  pipework, fittings and valves, control panel, 
float switch and high-level alarm float switch with 
remote audio-visual alarm, (MEASUREABLE ITEM) 

3.2.1.1  Single pump units (Upper limit 250 Units Lower limit 

No. 

200 

 

 

150 Units)  

3.2.1.2  Supply and install pump units in new wet well for 

PS 

1 

 

75,000.00 

Camp Site  including new switchgear, controls and 
power supply and modifications to existing Camp Site 
drainage as required 

3.2.1.3 Supply and install pump in existing wet well  for Public 

PS 

1 

 

15,000 

Toilet Block and connected Community Facilities 
including all modifications to existing drainage and 
connection to new reticulation as required 

3.2.1.4  Spare Pumps for domestic packaged pump stations 

No. 

3 

 

 

3.2.2.1 Install packaged domestic sewage pump station or 

No. 

200 

 

 

package pre-treatment units, allow for any construction 
dewatering, reinstatement of all surfaces, and 
appropriately sized power supply cabling between the 
property switchboard and the PSU Control Unit and 
connection to property switchboard. (boundary box 
installation to be part of public reticulation works) 
Single pump units (Upper limit 250 Units Lower limit 
150 Units) (MEASURABLE ITEM) 

3.2.2.2 Install pressure main from PSU to boundary kit 

No. 

200 

 

 

3.2.3  Anti Flotation 

No. 

200 

 

 

E/O Item 3.2.2.1 for provision of anti-floatation 
measures as per manufacturer's specifications (such 
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areas to be identified by Contractor during Design 
Phase) - (MEASUREABLE ITEM) 

3.2.4  Concrete Reinstatement 

m2 

900 

 

 

E/O Item 3.2.2.2, 3.2.7 and 3.2.8 for reinstatement of 
concrete areas, Reinstatement to of min width 100mm 
beyond each side of trench, all edges to be saw cut and 
reinforced with 335 mesh min 100 mm thick or to 
match existing where existing exceeds 100 mm 
(MEASUREABLE ITEM) 

3.2.5  Bituminous Surfacing  Reinstatement (Chipseal) 

m2 

900 

 

 

E/O Item 3.2.2.2, 3.2.7 and 3.2.8 for reinstatement of 
bituminous surfaced areas, Reinstatement to of min 
width 100mm beyond each side of trench, all edges to 
be saw cut, min 25 mm thick over min 150 mm AP40 
basecourse, or to match existing where existing 
exceeds these thicknesses (MEASUREABLE ITEM) 

3.2.6  Grass Reinstatement 

m2 

2400 

 

 

E/O Item 3.2.2.2, 3.2.7 and 3.2.8 for reinstatement of 
grassed areas, Reinstatement to of min width 100mm 
beyond each side of trench, min 100 mm topsoil. 
(MEASUREABLE ITEM) 

3.2.7  Supply and install DN100 gravity sewer connections 

No. 

200 

 

 

including all fittings from private property gully traps 
to new on-lot units, allow up to 3 m per property. 
(MEASUREABLE ITEM) 

3.2.8  E/O Item 3.2.7  for additional length of gravity sewer 

m 

500 

 

 

connection (MEASUREABLE ITEM) 

3.2.9  Pump out, decommission and fill in with sand or other 

No. 

180 

 

 

material existing septic tanks (where applicable). Cut 
off existing inlet/outlet pipes and plug with concrete 
all pipes left in ground and abandoned. 
(MEASUREABLE ITEM) 

3.2.10  Post completion commissioning all units including 

LS 

1 

 

 

control, instrumentation and pump capacity checks 

3.2.11  Maintain at no cost to Principal for duration of defects 

LS 

1 

 

 

liability period 

3.2.12  Provide generic Operation and Maintenance manual 

LS 

1 

 

 

including all commission information, products 
incorporated in system, recommendations for regular 
maintenance, names and contacts of local repair and 
maintenance agents and As Builts of each unit 

3.2.13  Provide Home Owners Manual to each property 

No. 

200 

 

 

owner 

3.2.14  Provide guarantees for system for total four (4) years 

LS 

1 

 

 

from end of Defects Liability Period 

 

 Sub-Total On lot works 

$ 
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SUMMARY 

ITEM  DESCRIPTION 

AMOUNT 

3.1   Sub-Total Preliminary and General 

$ 

3.2   Sub-Total On lot works 

$ 

 SUB-TOTAL SEPARABLE PORTION C – SUPPLY AND INSTALLATION ON-LOT 

 

$ 

FACILITIES CONSTRUCTION PHASE 
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HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

4.0 SEPARABLE PORTION D – ONGOING SUPPLY AND INSTALLATION OF ON-LOT FACILITIES 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

4.1  Preliminary and General – Separable Portion D 

 

 

 

 

4.1.1  Insurances, bonds, fees, permits, etc  

LS 

1 

 

 

4.1.2  Setting out 

LS 

1 

 

 

4.1.3  Establishment and disestablishment 

LS 

1 

 

 

4.1.4  Provision of all other items required by the 

LS 

1 

 

 

Preliminary and General clauses of the Contract 
Documents or otherwise needed to complete the 
project in accordance with the Contract Documents 

4.1.5  Community and property owner liaison 

LS 

1 

 

 

 

 Sub-Total Preliminary and General 

 

 

 

$ 

 

 

ITEM  DESCRIPTION 

UNIT  QUANTITY 

RATE 

AMOUNT 

4.2 

On lot Works – Separable Portion D 

 

 

 

 

4.2.1  Supply and delivery to site of packaged domestic 

 

 

 

 

sewage pump station or package pre-treatment units 
(as applicable) complete with holding tank with lid, 
pump, pipework, fittings and valves, control panel, 
float switch and high-level alarm float switch with 
remote audio-visual alarm,  

 

Single pump units (Upper limit 250 Units Lower limit 

No. 

200 

 

 

150 Units)  

4.2.2.1  Install packaged domestic sewage pump station or 

No 

200 

 

 

package pre-treatment units, allow for any 
construction dewatering, reinstatement of all 
surfaces, pressure main to boundary, and 
appropriately sized power supply cabling between the 
property switchboard and the PSU Control Unit and 
connection to property switchboard.  (boundary box 
installation to be part of public reticulation works) 
(Upper limit 250 Units Lower limit 150 Units). 

4.2.2.2 Install lateral from PSU to boundary kit 

No 

200 

 

 

4.2.3  Anti Flotation 

No. 

200 

 

 

E/O Items 4.2.2.1 for provision of anti-floatation 
measures as per manufacturer's specifications (such 
areas to be identified by Contractor during Design 
Phase) - (MEASUREABLE ITEM) 

4.2.4  Concrete Reinstatement 

m2 

900 

 

 

E/O Item 4.2.2.2 , 4.2.7 and 4.2.8 for reinstatement of 
concrete areas, Reinstatement to of min width 100mm 
beyond each side of trench, all edges to be saw cut and 
reinforced with 335 mesh min 100 mm thick or to 
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match existing where existing exceeds 100 mm 
(MEASUREABLE ITEM) 

4.2.5  Bituminous Surfacing  Reinstatement (Chipseal) 

m2 

900 

 

 

E/O Item 4.2.2.2, 4.2.7 and 4.2.8 for reinstatement of 
bituminous surfaced areas, Reinstatement to of min 
width 100mm beyond each side of trench, all edges to 
be saw cut, min 25 mm thick over min 150 mm AP40 
basecourse, or to match existing where existing 
exceeds these thicknesses (MEASUREABLE ITEM) 

4.2.6  Grass Reinstatement 

m2 

2400 

 

 

E/O Item 4.2.2.2, 4.2.7 and 4.2.8 for reinstatement of 
grassed areas, Reinstatement to of min width 100mm 
beyond each side of trench, min 100 mm topsoil. 
(MEASUREABLE ITEM) 

4.2.7  Supply and install DN100 gravity sewer connections 

No.  

200 

 

 

from private property gully traps to new on-lot units, 
allow 3 m per property. (MEASUREABLE ITEM) 

4.2.8  E/O Item 4.2.7  for additional length of gravity sewer 

m 

500 

 

 

connection. (MEASUREABLE ITEM) 

4.2.9  Pump out, decommission and fill in with sand or other 

No. 

180 

 

 

material existing septic tanks (where applicable) Cut 
off existing inlet/outlet pipes and plug with concrete 
all pipes left in ground and abandoned- 
(MEASUREABLE ITEM) 

4.2.10  Post completion commissioning all units including 

LS 

1 

 

 

control, instrumentation and pump capacity checks 

4.2.11  Maintain at no cost to Principal for duration of Defects 

LS 

1 

 

 

Liability Period 

4.2.12  Update generic Operation and Maintenance manual 

LS 

1 

 

 

including all commission information, products 
incorporated in system, recommendations for regular 
maintenance, names and contacts of local repair and 
maintenance agents and As Builts of each unit 

4.2.13  Provide Home Owners Manual to each property 

No. 

200 

 

 

owner 

4.2.14  Provide guarantees for system for total five (5) years 

LS 

1 

 

 

from end of Defects Liability Period 

 

 Sub-Total On lot works 

 

 

 

$ 

SUMMARY 

ITEM  DESCRIPTION 

AMOUNT 

4.1   Sub-Total Preliminary and General 

$ 

4.2   Sub-Total On lot works 

$ 

 SUB-TOTAL SEPARABLE PORTION D – ONGOING SUPPLY AND INSTALLATION OF 

 

$ 

ON-LOT FACILITIES 
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HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

5.0 SEPARABLE PORTION E – OPERATIONAL SUPERVISION AND PERFORMANCE PROVING PERIOD 

 

 

This Separable Portion is deleted from the Contract Scope. 
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HIMATANGI BEACH COMMUNITY SEWERAGE SCHEME 

6.0 UNSCHEDULED ITEMS (TENDERER TO SPECIFY) 

ITEM  DESCRIPTION 

UNIT 

QUANTITY  RATE 

AMOUNT 

6.1   

 

 

 

 

 

 

6.2   

 

 

 

 

 

 

6.3   

 

 

 

 

 

 

6.4   

 

 

 

 

 

 

 

 SUB-TOTAL UNSCHEDULED ITEMS (TENDERER TO SPECIFY) 

$ 
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6.2 

SCHEDULE OF DAYWORKS AND MARGINS 

To be used when the engineer authorises variations that cannot be priced based on schedule rates or pre-
agreed quotations. 
 

Unit 

Quantity  Rate 

Amount 

Supply of manpower/equipment on a 

 

 

 

 

dayworks basis (rate only) (exclusive 
of GST). All rates shall be inclusive of 
all supervision, administration, 
disbursements and overhead costs. 
Project Manager 

Hr 

 

 

 

Technical Leader 

Hr 

 

 

 

Senior Engineer 

Hr 

 

 

 

Intermediate Engineer 

Hr 

 

 

 

Graduate Engineer 

Hr 

 

 

 

CAD Technician 

Hr 

 

 

 

Planner 

Hr 

 

 

 

Survey Team 

Hr 

 

 

 

Supervisor/foreman 

Hr 

 

 

 

Site Labourer 

Hr 

 

 

 

 

 

 

 

 

Plant inclusive of operator 

 

 

 

 

Truck 6m3 

Hr 

 

 

 

Truck 8m3 

Hr 

Truck 10m3 

Hr 

Hitachi 200 Excavator (or equivalent) 

Hr 

Rubber tyred loader 

Hr 

Grader 

Hr 

Small trench excavator suitable for 

Hr 

cabling 
 

 

 

 

 

 
Percentage of on and off site overheads and profit and rate per working day. Ref. NZS 3910 Clause 1.2 and 9.3. 

On-Site Overheads 

% 

Off-Site Overheads and Profit 

% 

Rate per working day 

$ 

Margin on Subcontractors 

% 

Margin on Materials 

    % 

Other 
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6.3 

PUMP UNIT SPECIFICATION SCHEDULE  

(to be completed by Tenderer) 

Better than 

Meet 

Specification 

Specification 

Specification of 

Minimum 

Minimum 

Topic 

Minimum 

Tendered Unit 

Compliance - 

Compliance  Explanation 

Single Pump Unit 
Pump 

Single phase motor 

 

Yes  /  No 

 

Pump 

Semi-positive 

 

Yes  /  No 

 

displacement type 

Pump EQD - electrical quick 

Ease of maintenance 

 

Yes  /  No 

 

disconnect 

requirements 

Pump delivery (minimum) 

0.40l/s at 45m head 

 

Yes  /  No 

 

Grinder pump and control 

Conform to AS/NZS 

 

Yes  /  No 

 

panel 

3350.2.41 

Motor 

Capacitor start, 

 

Yes  /  No 

 

capacitor run. 
Submersible options 
must be rated to IP68, 
submersible to 5m 

Motor capacity (hp) 

1 

 

Yes  /  No 

 

Motor size (kW) - minimum 

0.45 

 

Yes  /  No 

 

Motor (rpm) 

1450 

 

Yes  /  No 

 

Motor power supply 

240 volts 

 

Yes  /  No 

 

Motor power supply 

50 Hz 

 

Yes  /  No 

 

Motor power supply cable - 

15m 

 

Yes  /  No 

 

not less than 
Starting current - not greater 

30 amperes 

 

Yes  /  No 

 

than 
Starting torque - not less than  15.6 Nm 

 

Yes  /  No 

 

Protection against running 

Automatic reset 

 

Yes  /  No 

 

overloads or locked rotor 
conditions 
Grinder impellor mechanism -  1500 rpm 

 

Yes  /  No 

 

not greater than 
Maximum flow rate through 

1.2 m/2 

 

Yes  /  No 

 

cutting mechanism - not 
greater than 
Storage capacity - total 

600 

 

Yes  /  No 

 

(litres) - minimum 
Active storage capacity - 

25 

 

Yes  /  No 

 

pump on to pump off (litres) - 
minimum 
Storage volume - alarm to 

400 

 

Yes  /  No 

 

overflow (litres) - minimum 
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Better than 

Meet 

Specification 

Specification 

Specification of 

Minimum 

Minimum 

Topic 

Minimum 

Tendered Unit 

Compliance - 

Compliance  Explanation 

Retained storage volume - 

100 

 

Yes  /  No 

 

volume remaining when 
pump turns off (litres) - 
maximum 
General 
Storage tank material 

High density 

 

Yes  /  No 

 

polyethylene or FRP 
(state which) to 
AS/NZS 1546.1.1998 

Storage tank protection 

Designed for concrete 

 

Yes  /  No 

 

against flotation 

ballast 

Operating head 

40m 

 

Yes  /  No 

 

Maximum head 

55m 

 

Yes  /  No 

 

Check valve 

Swing or ball type 

 

Yes  /  No 

 

Anti-siphon valve 

No holes in discharge 

 

Yes  /  No 

 

piping. A dedicated 
anti-siphon device 
must be provided.  

Cover 

Lockable 

 

Yes  /  No 

 

Cover - resistant loading 

500 kg 

 

Yes  /  No 

 

capacity - minimum 
Minimum depth of inlet 

Min:  600mm 

 

Yes  /  No 

 

connection below cover level 
Controls 

Float switch, pressure 

 

Yes  /  No 

 

switch or poles 

Control panel 

Rated IP65 

 

Yes  /  No 

 

Control panel 

Insulated cover 

 

Yes  /  No 

 

Control panel 

Detailed specification 

 

Yes  /  No 

 

Control panel 

Installation drawings 

 

Yes  /  No 

 

Control panel 

Wiring drawings 

 

Yes  /  No 

 

Alarm 

Manual reset capacity 

 

Yes  /  No 

 

Alarm 

Audible alarm with  

 

Yes  /  No 

 

auto reset and visual 
red light, with manual 
reset mounted on 
control panel 

Manual 

Detailed installation 

 

Yes  /  No 

 

instructions 

Manual 

Operations 

 

Yes  /  No 

 

instructions 

Manual 

Maintenance 

 

Yes  /  No 

 

instructions 
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6.4 

PUMP UNIT QUALITY OF SERVICE OFFERED SCHEDULE 

(to be completed by Tenderer) 

Tender Offering 

Meets 

Above 

Service Topic 

Intent 

Minimum Offering 

Minimum 

Minimum 

Compliance  Compliance - 

Explanation 

Standard 

No hold up in 

Pumps will normally be  Yes  /  No 

 

delivery time 

construction 

delivered within 30 
days of being ordered 
and will be discounted 
by 10% if delivered 
late 

Breakdown 

Customer 

Pumps will be 

Yes  /  No 

 

and repair 

satisfaction 

delivered within three 

delivery time 

days of a breakdown 
occurring regardless of 
the reason for the 
breakdown 

Performance 

Customer 

Provide a written 

Yes  /  No 

 

guarantee 

satisfaction 

Performance 
guarantee, 
guaranteeing that the 
pump units offered are 
designed to give a 25 
year service life.  

Training 

Accredited staff  Training and 

Yes  /  No 

 

services 

accreditation session/s 
required as per tender 
requirement 

Spare parts 

Future 

Spare parts will be 

Yes  /  No 

 

available for a period of 
at least 20 years from 
the date of signing of 
the contract 

Financial 

Pre-requisite 

Bank Guarantee 

Yes  /  No 

 

viability 

Indemnity 

Testing and 

Quality control 

Tenderer to supply 

Yes  /  No 

 

commissioning 

typical test and 
commissioning 
checklist and assist 
with testing and 
commissioning of 
individual units post 
installation, prior to 
issue of Certificate of 
Completion to 
accredited Contractor 
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Tender Offering 

Meets 

Above 

Service Topic 

Intent 

Minimum Offering 

Minimum 

Minimum 

Compliance  Compliance - 

Explanation 

Commercial 

Clear 

If the Tenderer is not 

Yes  /  No 

 

viability 

accountability 

the Manufacturer, 
Manawatu District 
Council requests that 
the Tenderer should 
provide written 
confirmation of 
unconditional support 
from the Manufacturer 
signed by the most 
Senior Manager of the 
Manufacturer or as 
delegated in writing 

 

 




    

  

  
